




राजस्थान केन्द्रीय विश्वविद्यालय CENTRAL UNIVERSITY OF RAJASTHAN



No.: CURAJ/R/F. 160/2024/1984

Date: 18.09.2024

CORRIGENDUM NO. - 01

Name of Work: Expression of Interest (EOI) for Appointment of Public Sector Undertaking/Government Organization under purview of Rule 133(3) of the GFR 2017 as Project Management Consultant for (i) Construction of Central Library Building (G+5) and (ii) Construction of 600 Bedded Hostel (G+2) Building at Central University of Rajasthan.

Subject: Minutes of Pre-bid meeting held on 10.09.2024.

Pre-bid meeting of above work was held in 1st Floor, Conference Room, Admin Building, Central University of Rajasthan at 03:00 PM on 10.09.2024.

Based on various queries/clarification raised by bidders during the pre-bid meeting & by email to Registrar, CURAJ, amendments / modification / clarification are added in EOI document, which are listed as below:

A - Amendments / modification		
S.No.	Existing Provisions	Modified Provisions : To be read as
1	EOI page no. 08, Clause 5.1 EMD of Rs 25.00 lacs (Twenty Five Lacs) in the form of Demand draft in favour of Central University of Rajasthan payable at Bandarsindri/Kishangarh shall be submitted along with Technical Bid.	EMD of Rs 25.00 lacs (Twenty Five Lacs) in the form of Demand draft / Bank Guarantee in favour of Central University of Rajasthan payable at Bandarsindri/Kishangarh shall be submitted along with Technical Bid.
2	EOI page no. 23, Clause 10.2, Liquidity Damages a) In case, completion of the project is delayed due to reasons attributable to the contractors/agencies/suppliers engaged for the project by the PMC, the PMC shall impose liquidated damages @ 0.5% (zero point five percent) of the awarded contract value for each week of delay subject to a maximum of 10% (ten percent) of the awarded contract value which shall be credited to the Central University of Rajasthan. b) In case, completion of work is delayed due to the reasons attributable to the PMC (or to the agency engaged by the PMC), CURAJ shall impose liquidated damages @ 0.5% (zero point five percent) on consultancy fee for each week of delay subject to a maximum of 10% (ten percent) of the total Consultancy fee.	a) In case, completion of the project is delayed due to reasons attributable to the contractors/agencies/suppliers engaged for the project by the PMC, the PMC shall impose liquidated damages @ 1 % (one percent) of the awarded contract value for each week of delay subject to a maximum of 15% (fifteen percent) of the awarded contract value which shall be credited to the Central University of Rajasthan. b) In case, completion of work is delayed due to the reasons attributable to the PMC (or to the agency engaged by the PMC), CURAJ shall impose liquidated damages @ 1% (one percent) on consultancy fee for each week of delay subject to a maximum of 15% (fifteen percent) of the total Consultancy fee.



राजस्थान केन्द्रीय विश्वविद्यालय CENTRAL UNIVERSITY OF RAJASTHAN



(CGPA-3.54)

3	EOI Page No. 8, Clause no. 5.9 Bidder must ensure before submitting the bid that each and every page of the bid documents is signed by the authorized officer of the organization. The bid document shall form a part of the contract agreement. The successful bidder on acceptance of his bid by the Accepting Authority, and issue of letter of intent/award shall, within 15 days, sign the contract agreement and submit performance bank guarantee of 5% as per the Annexure-K.	Bidder must ensure before submitting the bid that each and every page of the bid documents is signed by the authorized officer of the organization. The bid document shall form a part of the contract agreement. The successful bidder on acceptance of his bid by the Accepting Authority, and issue of letter of intent/award shall, within 15 days, sign the contract agreement and submit performance bank guarantee of @10% as per the Annexure-K.
B - Apart from above, the following clarifications are added in EOI documents		
1	EOI Page No. 10 & 18, Special Conditions (f & construction phase - III)	PMC shall prepare the NIT as per CVC guidelines / CPWD manuals and submit to the University. University shall float the tender and award the work to the contractor. PMC will assist the CURAJ in the tendering process.
2	EOI Page No. 34, Annexure - F	University is mentioning the serial numbers only i.e. 1, 2, 3, not mentioning the number of staff, which are to be specified by bidders.
3	EOI Page No. 27, Clause 11.1, Consultancy Charges	The consultancy charges for architectural, structural, MEP design and drawings and if any for execution of design and drawing works under the scope of PMC, as detailed in EOI shall be borne by the PMC.
4	EOI Page No. 9, Special Conditions (b & d)	The 'b' & 'd' work is under the scope of PMC and NIT for the execution of the said work is to be called under EPC mode - 1.

Registrar (I/c)
Central University of Rajasthan